

CORRIGENDUM - I



Date: 16/12/2017

GVK Emergency Management and Research Institute
"SubhamGreens" 2nd Floor, Lokhra, Guwahati, Assam – 781 040
Website : www.emri.in E-mail ID: p_vetrivel@emri.in

Name of Work: Setting up of Emergency Response Centre at State Head Office, GVK EMRI Guwahati

Tender Notice No: GVKEMRI/Assam/SCM/01/2017-18/ Date: 05/12/2017

S.No	Page No	Clause No	Description	To be read as
1	Page No 37	Section 4 clause no. 4	The Intended Completion Date for the whole of the Works 5 weeks after start of work	The Intended Completion Date for the whole of the Works is 3 months after start of work
2	Page No 37	Section 4 clause no. 15	liquidated damages for delay in completion of works is 1% every week after 5 weeks.	liquidated damages for delay in completion of works is 1% every week after 3 months.
3	Page no 7	Section 1 clause no 3.1	<p>All bidders shall provide in Section 2, Forms of Bid and Qualification, Information, a preliminary description of the proposed work method and schedule, including planning, charts. The proposed methodology should include programme of construction backed with equipment planning and development duly supported with broad calculations and quality assurance procedures proposed to be adopted justifying their capability of execution and completion of work as per technical specifications, within stipulated period of completion.</p> <p>Documents showing Project organisation (Flow Chart) Project Organisation (Duties and Responsibilities), Methodology of Working, Test and Inspection Plan and Safety should also accompany the bid.</p>	<p>All bidders shall provide in Section 2, Forms of Bid and Qualification, Information, a preliminary description of the proposed work method and schedule, including planning, charts. The proposed methodology should include programme of construction backed with equipment planning and development duly supported with broad calculations and quality assurance procedures proposed to be adopted justifying their capability of execution and completion of work as per technical specifications, within stipulated period of completion.</p> <p>Documents showing Project organisation (Flow Chart) Project Organisation (Duties and Responsibilities), Methodology of Working, Test and Inspection Plan and Safety should also accompany the bid.</p> <p>Bidder is required to submit activity bar chart for timely completion of project in 3 months as part of technical proposal.</p>

All other terms and conditions of tender will remain unchanged.


State Head

For and On behalf of GVK EMRI, Assam